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CITY OF PALMER  
ACTION MEMORANDUM NO. 12-027 

 
Subject:  Authorize the City Manager to Award the Bid and Negotiate and Execute a Contract 
for Southwest Utility Extension Phase IIa to Scarcella Brothers Construction, Inc. in the Amount 
of $1,794,058.01 
 
Agenda of:  March 13, 2012 
 
Council Action: ___________________________________________________ 
 
Approved for presentation by: 
 

City Manager  
City Attorney  
City Clerk  

 
    

Certification of Funds: 
      
 Total amount of funds listed in legislation: $ 1,794,058.01   
   

 This legislation (√):   
  Has no fiscal impact     
       
  Creates:     
  A negative fiscal impact in the amount of: $    
  A positive fiscal impact in the amount of: $    
     
 √ Funds are budgeted from this (these) line item(s):   
      24-20-09-6225 Grant 67119  
      24-02-09-6225 City Match  
  Funds are not budgeted. Budget modification is required. Affected line item(s):  
      
 Unrestricted/undesignated fund balance (after budget modification) $   
   

 Director of Finance signature certifying funds:    
    
 
Attachment(s):    
 Bid Tabs 
 Recommendation of Award Letter From HDL Engineering 

 
Summary statement:  The Southwest Utility Extension Phase IIa project is located on Trunk 
Road on the north side of Mat-Su College.  
 
The Scope of Work includes site preparation for a future one million gallon water reservoir and 
booster pumping station, installation of 1,500 feet of roadway and 3,600 feet of 12 inch and 18 
inch water main, and associated site work, including 20 acres of clearing and 240,000 cubic 
yards of excavation.   
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An Invitation to Bid was advertised on February 2, 10, and 12, 2012, in the Anchorage Daily 
News and posted on the City website beginning February 2, 2012.  
 
A total of 12 bids were received which were publicly opened and read aloud on February 28 at 2 
pm in the Palmer City Council Chambers. The bids ranged from a high of $2,988,029.92 to a 
low of $1,794,058.01. HDL Engineering tabulated the bids for accuracy and confirmed that 
Scarcella Brothers Construction submitted the lowest bid at $1,794,058.01. Final completion 
date for this portion of the project is September 28, 2012. 
 
Administration recommendation:  Approve action memorandum 12-027.  



SITE PREPARATION AND WATER SYSTEM EXTENSION
PALMER SOUTHWEST UTILITY SYSTEM EXTENSION, PHASE IIa

BID TABULATIONS

Item
Bid Item 
No.

 Description  Unit Price Bid Value  Unit Price Bid Value  Unit Price Bid Value  Unit Price Bid Value  Unit Price Bid Value  Unit Price Bid Value  Unit Price Bid Value

A‐1 Mobilization and Demobilization 1 LS  $      100,000.00  100,000.00  $     44,000.00  44,000.00  $     100,000.00  100,000.00  $     109,260.00  109,260.00  $         5,000.00  5,000.00  $     225,000.00  225,000.00  $     95,000.00  95,000.00

A‐2 Storm Water Pollution Preventation Plan 1 LS  $        75,000.00  75,000.00  $     10,000.00  10,000.00  $       65,000.00  65,000.00  $       22,486.00  22,486.00  $         5,000.00  5,000.00  $       22,230.00  22,230.00  $     25,000.00  25,000.00

A‐3 Traffic Maintenace 1 LS  $          5,000.00  5,000.00  $     12,000.00  12,000.00  $         8,000.00  8,000.00  $         1,500.00  1,500.00  $         1,000.00  1,000.00  $       60,500.00  60,500.00  $     30,000.00  30,000.00

A‐4 Construction Surveying 1 LS  $        80,000.00  80,000.00  $     37,000.00  37,000.00  $       30,000.00  30,000.00  $       31,320.00  31,320.00  $       35,000.00  35,000.00  $       47,800.00  47,800.00  $     40,000.00  40,000.00

A‐5 Three‐Person Survey Party 60 Hour  $             300.00  18,000.00  $          345.00  20,700.00  $             335.00  20,100.00  $             324.00  19,440.00  $            325.00  19,500.00  $             310.00  18,600.00  $           300.00  18,000.00

A‐6 Clearing and Grubbing 20 Acre  $          8,000.00  162,400.00  $       7,500.00  152,250.00  $         6,600.00  133,980.00  $         5,435.92  110,349.18  $       10,000.00  203,000.00  $         6,700.00  136,010.00  $     10,500.00  213,150.00

A‐7 Remove Existing Curb and Gutter 88 LF  $                 5.00  440.00  $            15.50  1,364.00  $               30.00  2,640.00  $                 8.00  704.00  $                8.00  704.00  $                 6.00  528.00  $               7.00  616.00

A‐8 Usable Excavation 224,249 CY  $                 5.00  1,121,245.00  $              3.60  807,296.40  $                 5.00  1,121,245.00  $                 4.51  1,011,362.99  $                3.40  762,446.60  $                 3.40  762,446.60  $               2.85  639,109.65
A‐9 Unusable Excavation 500 CY  $               12.00  6,000.00  $            11.00  5,500.00  $               19.50  9,750.00  $               14.00  7,000.00  $                1.00  500.00  $               17.00  8,500.00  $               6.60  3,300.00

Granite Construction CompanyAngayuk Const. Enterprises Construction Unlimited, Inc. JTA Construction, LLC Osborne ConstructionGMC Contracting, Inc.
Bid 

Quantity
Unit

Engineer's Estimate

$ , $ , $ , $ , $ $ , $ ,
A‐10 Type II‐A Subbase 2169 CY  $                 8.00  17,352.00  $            22.00  47,718.00  $               47.00  101,943.00  $               15.55  33,727.95  $              11.25  24,401.25  $               11.00  23,859.00  $             13.00  28,197.00
A‐11 Type II Subbase 5650 CY  $                 8.00  45,200.00  $            22.00  124,300.00  $               40.00  226,000.00  $                 6.33  35,764.50  $              11.00  62,150.00  $                 7.00  39,550.00  $               8.00  45,200.00
A‐12 Aggregate Base Course D‐1 1,890 Ton  $               26.00  49,140.00  $            20.00  37,800.00  $               27.00  51,030.00  $               28.02  52,957.80  $              30.00  56,700.00  $               28.00  52,920.00  $             20.00  37,800.00
A‐13 Topsoil 16 Acre  $          6,500.00  102,700.00  $       7,500.00  118,500.00  $         4,500.00  71,100.00  $         4,410.21  69,681.32  $         6,000.00  94,800.00  $         6,000.00  94,800.00  $        4,000.00  63,200.00
A‐14 Ditch Lining 115 Ton  $               30.00  3,450.00  $            45.00  5,175.00  $               86.00  9,890.00  $               47.00  5,405.00  $              20.00  2,300.00  $                 7.40  851.00  $             18.00  2,070.00
A‐15 Geotextile Fabric 185 SY  $                 2.50  462.50  $              3.50  647.50  $                 6.00  1,110.00  $                 2.65  490.25  $                5.00  925.00  $                 4.00  740.00  $               4.40  814.00
A‐16 Soil Stabilization Matting 3,555 SY  $                 8.00  28,440.00  $              4.50  15,997.50  $                 4.00  14,220.00  $                 3.27  11,624.85  $                4.50  15,997.50  $                 4.50  15,997.50  $               3.40  12,087.00
A‐17 F&I 18" SDR 11 HDPE Water Main 1,740 LF  $             140.00  243,600.00  $          155.00  269,700.00  $             120.00  208,800.00  $             169.99  295,782.60  $            140.00  243,600.00  $             114.00  198,360.00  $             96.00  167,040.00
A‐18 F&I 12" CL52 DIP Water Main 1,895 LF  $             110.00  208,450.00  $          112.00  212,240.00  $               94.00  178,130.00  $             113.32  214,741.40  $            115.00  217,925.00  $             104.00  197,080.00  $             92.00  174,340.00
A‐19 F&I 18" Gate Valve, Valve Box & Marker 5 Each  $          6,500.00  32,500.00  $     14,200.00  71,000.00  $       12,000.00  60,000.00  $       13,273.00  66,365.00  $       10,000.00  50,000.00  $       12,400.00  62,000.00  $     12,500.00  62,500.00
A‐20 F&I 12" Gate Valve, Valve Box & Marker 4 Each  $          4,000.00  16,000.00  $     14,800.00  59,200.00  $         3,300.00  13,200.00  $         3,838.00  15,352.00  $         2,600.00  10,400.00  $         3,400.00  13,600.00  $        2,800.00  11,200.00
A‐21 F&I Single Pumper Fire Hydrant Assembly 4 Each  $          8,500.00  34,000.00  $     10,000.00  40,000.00  $       11,000.00  44,000.00  $       12,050.00  48,200.00  $         8,800.00  35,200.00  $       10,500.00  42,000.00  $     10,500.00  42,000.00
A‐22 Insulation Board, 4" thick, R 4.5 per inch 968 SF  $                 3.00  2,904.00  $              4.80  4,646.40  $                 5.00  4,840.00  $                 3.44  3,329.92  $                2.50  2,420.00  $                 4.00  3,872.00  $               4.00  3,872.00
A‐23 F&I Culvert w/ End Sections (24", 16 ga, round) 189 LF  $               75.00  14,175.00  $            95.00  17,955.00  $               71.00  13,419.00  $               98.05  18,531.45  $              70.00  13,230.00  $               76.00  14,364.00  $             48.00  9,072.00
A‐24 Remove Existing Pavement Section 1,900 SY  $                 4.00  7,600.00  $              3.50  6,650.00  $                 7.00  13,300.00  $                 2.08  3,952.00  $                5.00  9,500.00  $                 2.00  3,800.00  $               3.50  6,650.00
A‐25 HMA Paving, 2" Thick 830 Ton  $             115.00  95,450.00  $          122.00  101,260.00  $             105.00  87,150.00  $             125.25  103,957.50  $            125.00  103,750.00  $             108.00  89,640.00  $           120.00  99,600.00
A‐26 Painted Traffic Markings, 4", White 2,931 LF  $                 0.50  1,465.50  $              0.90  2,637.90  $                 1.00  2,931.00  $                 0.46  1,348.26  $                0.50  1,465.50  $                 0.50  1,465.50  $               1.00  2,931.00
A‐27 Painted Traffic Markings, 4", Yellow 3,266 LF  $                 0.50  1,633.00  $              0.90  2,939.40  $                 1.00  3,266.00  $                 0.94  3,070.04  $                0.50  1,633.00  $                 0.50  1,633.00  $               1.00  3,266.00
A‐28 Painted Traffic Markings, 24", White 48 LF  $                 5.00  240.00  $              5.00  240.00  $                 5.00  240.00  $                 4.95  237.60  $                4.75  228.00  $                 5.00  240.00  $               7.00  336.00
A‐29 Guardrail 384 LF  $               45.00  17,280.00  $            30.00  11,520.00  $               30.00  11,520.00  $               29.33  11,262.72  $              35.00  13,440.00  $               30.00  11,520.00  $             54.00  20,736.00
A‐30 Extruder Terminal (ET‐2000) 3 Each  $          5,000.00  15,000.00  $       3,500.00  10,500.00  $         3,300.00  9,900.00  $         3,242.80  9,728.40  $         3,000.00  9,000.00  $         3,300.00  9,900.00  $        3,500.00  10,500.00
A‐31 Controlled Release Terminals (CRT) 1 Each  $          7,500.00  7,500.00  $       4,300.00  4,300.00  $         4,160.00  4,160.00  $         4,084.30  4,084.30  $         3,800.00  3,800.00  $         4,200.00  4,200.00  $        4,500.00  4,500.00
A‐32 Standard Sign 37 SF  $               80.00  2,960.00  $          120.00  4,440.00  $             112.00  4,144.00  $               90.70  3,355.90  $              95.00  3,515.00  $             146.00  5,402.00  $             98.00  3,626.00
A‐33 Seeding, Schedule A Mix Including Water 16 Acre  $          3,000.00  47,400.00  $       4,300.00  67,940.00  $         3,200.00  50,560.00  $         4,015.00  63,437.00  $         3,000.00  47,400.00  $         3,600.00  56,880.00  $        1,700.00  26,860.00
A‐34 PCC Curb and Gutter (match existing) 71 LF  $               50.00  3,550.00  $            30.00  2,130.00  $               30.00  2,130.00  $               37.00  2,627.00  $              30.00  2,130.00  $               28.00  1,988.00  $             31.00  2,201.00

Schedule A ‐ Total 2,566,537.00$   2,329,547.10$      2,677,698.00$    2,392,436.92$  2,058,060.85$     2,228,276.60$    1,904,773.65$   

B‐1 Mobilization and Demobilization 1 LS  $          3,000.00  3,000.00              $       1,000.00  1,000.00                $         5,000.00  5,000.00               $         1,500.00  1,500.00             $         1,000.00  1,000.00                $         1,100.00  1,100.00              $        6,200.00  6,200.00             

B‐2 Storm Water Pollution Prevention Plan 1 LS  $          2,500.00  2,500.00              $       7,000.00  7,000.00                $         5,000.00  5,000.00               $         1,500.00  1,500.00             $         1,000.00  1,000.00                $         3,100.00  3,100.00              $        1,400.00  1,400.00             

B‐3 Traffic Maintenance 1 LS  $          5,000.00  5,000.00              $     10,000.00  10,000.00              $         5,000.00  5,000.00               $       10,100.00  10,100.00           $         1,000.00  1,000.00                $         7,000.00  7,000.00              $     28,000.00  28,000.00           

B‐4 Trunk Road Water Testing 1 LS  $        30,000.00  30,000.00           $     20,000.00  20,000.00              $     145,000.00  145,000.00          $       21,706.98  21,706.98           $       35,000.00  35,000.00              $       12,600.00  12,600.00            $     31,000.00  31,000.00           

B‐5 Trunk Road Water Disinfection 1 LS  $        25,000.00  25,000.00           $     31,000.00  31,000.00              $       27,000.00  27,000.00             $       12,053.60  12,053.60           $       15,000.00  15,000.00              $       12,600.00  12,600.00            $     75,000.00  75,000.00           
Schedule B ‐ Total 65,500.00$        69,000.00$           187,000.00$       46,860.58$        53,000.00$           36,400.00$         141,600.00$       

Total Bid 2,632,037.00$   2,398,547.10$      2,864,698.00$    2,439,297.50$  2,111,060.85$     2,264,676.60$    2,046,373.65$   

Calculated Schedule A Total 2,566,537.00$   2,329,547.10$      2,677,698.00$    2,392,436.92$  2,058,060.85$     2,228,276.60$    1,904,773.65$   

Calculated Schedule B Total 65,500.00$        69,000.00$           187,000.00$       46,860.58$        53,000.00$           36,400.00$         141,600.00$       

Calculated Total Bid (Sch A + Sch B) 2,632,037.00$   2,398,547.10$     2,864,698.00$    2,439,297.50$  2,111,060.85$     2,264,676.60$    2,046,373.65$   

As‐submitted Total Bid 2,632,037.00$   2,398,547.10$      2,864,698.00$    2,439,297.51$  2,111,060.85$     2,264,676.60$    2,046,373.65$   

Difference ‐$                    ‐$                       ‐$                     Sch A total (0.01)$                ‐$                      ‐$                     ‐$                    

Acknowledged Addenda 1‐2 Yes Yes Yes Yes Yes Yes
Signed Proposal Yes Yes Yes Yes Yes Yes
10% Bid Guaranty Yes Yes Yes Yes Yes Yes
Bidder Qualification Form Yes Yes Yes Yes Yes Yes
Affidavit of Non‐Collusion Yes Yes Yes Yes Yes Yes
MBE/WBE Compliance Statement Yes Yes Yes Yes Yes Yes
Interested Bidders List Yes Yes Yes Yes Yes Yes

9 11 7 3 5 2
Engineer's Estimate Angayuk Const. Enterprises Construction Unlimited, Inc. GMC Contracting, Inc. Granite Construction Company JTA Construction, LLC Osborne Construction
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SITE PREPARATION AND WATER SYSTEM EXTENSION
PALMER SOUTHWEST UTILITY SYSTEM EXTENSION, PHASE IIa

BID TABULATIONS

Item
Bid Item 
No.

 Description

A‐1 Mobilization and Demobilization 1 LS

A‐2 Storm Water Pollution Preventation Plan 1 LS

A‐3 Traffic Maintenace 1 LS

A‐4 Construction Surveying 1 LS

A‐5 Three‐Person Survey Party 60 Hour

A‐6 Clearing and Grubbing 20 Acre

A‐7 Remove Existing Curb and Gutter 88 LF

A‐8 Usable Excavation 224,249 CY
A‐9 Unusable Excavation 500 CY

Bid 
Quantity

Unit
 Unit Price Bid Value  Unit Price Bid Value  Unit Price Bid Value Orig. Unit Price Bid Mod Bid Value  Unit Price Bid Value Orig. Unit Price Bid Mod Bid Value

 $     11,000.00  11,000.00  $       50,000.00  50,000.00  $      21,000.00  21,000.00  $    265,000.00   $      86,719.00  351,719.00  $   125,000.00  125,000.00  $      1,000,000.00   $     (895,000.00) 105,000.00

 $     11,500.00  11,500.00  $       30,000.00  30,000.00  $      50,000.00  50,000.00  $        4,000.00   $           200.00  4,200.00  $       6,000.00  6,000.00  $           30,000.00   $                       ‐    30,000.00

 $       7,000.00  7,000.00  $       31,000.00  31,000.00  $        8,000.00  8,000.00  $      10,500.00   $                    ‐    10,500.00  $     10,000.00  10,000.00  $           10,000.00   $                       ‐    10,000.00

 $     62,500.00  62,500.00  $       45,000.00  45,000.00  $      84,800.00  84,800.00  $      67,200.00   $    (36,700.00) 30,500.00  $     37,500.00  37,500.00  $           50,000.00   $                       ‐    50,000.00

 $          350.00  21,000.00  $            160.00  9,600.00  $           360.00  21,600.00  $           340.00   $                6.00  20,760.00  $          200.00  12,000.00  $                300.00   $             (100.00) 12,000.00

 $       6,600.00  133,980.00  $       12,500.00  253,750.00  $        6,834.00  138,730.20  $      17,500.00   $           500.00  365,400.00  $       4,600.00  93,380.00  $           15,000.00   $                       ‐    304,500.00

 $             30.00  2,640.00  $              15.00  1,320.00  $                8.00  704.00  $             37.00   $            (30.00) 616.00  $              5.00  440.00  $                     2.25   $                       ‐    198.00

 $               3.88  870,086.12  $                6.00  1,345,494.00  $                5.35  1,199,732.15  $                5.50   $                    ‐    1,233,369.50  $              2.65  594,259.85  $                     4.80   $                 (0.15) 1,042,757.85

 $             10.00  5,000.00  $              10.00  5,000.00  $             13.00  6,500.00  $                2.75   $                0.25  1,500.00  $              2.65  1,325.00  $                     7.20   $                       ‐    3,600.00

Scarsella Brothers Const. Southcentral Const. Inc.Renegade Equipment, LLC Ridge Contracting, Inc.Prosser‐Dagg Const. Pruhs Construction

A‐10 Type II‐A Subbase 2169 CY
A‐11 Type II Subbase 5650 CY
A‐12 Aggregate Base Course D‐1 1,890 Ton
A‐13 Topsoil 16 Acre
A‐14 Ditch Lining 115 Ton
A‐15 Geotextile Fabric 185 SY
A‐16 Soil Stabilization Matting 3,555 SY
A‐17 F&I 18" SDR 11 HDPE Water Main 1,740 LF
A‐18 F&I 12" CL52 DIP Water Main 1,895 LF
A‐19 F&I 18" Gate Valve, Valve Box & Marker 5 Each
A‐20 F&I 12" Gate Valve, Valve Box & Marker 4 Each
A‐21 F&I Single Pumper Fire Hydrant Assembly 4 Each
A‐22 Insulation Board, 4" thick, R 4.5 per inch 968 SF
A‐23 F&I Culvert w/ End Sections (24", 16 ga, round) 189 LF
A‐24 Remove Existing Pavement Section 1,900 SY
A‐25 HMA Paving, 2" Thick 830 Ton
A‐26 Painted Traffic Markings, 4", White 2,931 LF

$ , $ , $ , $ $ , $ , $ $ ,

 $             21.00  45,549.00  $              17.00  36,873.00  $             17.25  37,415.25  $             15.00   $                5.00  43,380.00  $            10.70  23,208.30  $                   20.00   $                       ‐    43,380.00

 $               9.00  50,850.00  $              17.00  96,050.00  $             16.25  91,812.50  $             37.00   $            (17.00) 113,000.00  $            10.70  60,455.00  $                     6.25   $                       ‐    35,312.50

 $             31.00  58,590.00  $              25.00  47,250.00  $             31.00  58,590.00  $             18.00   $                8.00  49,140.00  $            22.70  42,903.00  $                   28.00   $                       ‐    52,920.00

 $       5,000.00  79,000.00  $         2,000.00  31,600.00  $        8,800.00  139,040.00  $        2,400.00   $           100.00  39,500.00  $       5,000.00  79,000.00  $             5,400.00   $                       ‐    85,320.00

 $             45.00  5,175.00  $              26.00  2,990.00  $             28.00  3,220.00  $             35.00   $                    ‐    4,025.00  $            35.00  4,025.00  $                   27.00   $                       ‐    3,105.00

 $               3.00  555.00  $                4.00  740.00  $                4.50  832.50  $                4.00   $                    ‐    740.00  $              4.00  740.00  $                     2.25   $                       ‐    416.25

 $               3.50  12,442.50  $                5.00  17,775.00  $                4.60  16,353.00  $                3.00   $                0.15  11,198.25  $              3.75  13,331.25  $                     3.00   $                       ‐    10,665.00

 $          125.00  217,500.00  $            120.00  208,800.00  $             93.00  161,820.00  $           112.00   $                2.00  198,360.00  $          110.00  191,400.00  $                   85.00   $                       ‐    147,900.00

 $          100.00  189,500.00  $            117.00  221,715.00  $           109.00  206,555.00  $           108.00   $                1.00  206,555.00  $            90.00  170,550.00  $                   87.00   $                       ‐    164,865.00

 $     12,000.00  60,000.00  $       13,000.00  65,000.00  $      15,695.00  78,475.00  $      10,700.00   $                    ‐    53,500.00  $     11,020.00  55,100.00  $           13,000.00   $                       ‐    65,000.00

 $       2,500.00  10,000.00  $         4,200.00  16,800.00  $        8,036.00  32,144.00  $        2,400.00   $                    ‐    9,600.00  $       2,785.00  11,140.00  $             3,100.00   $                       ‐    12,400.00

 $       8,800.00  35,200.00  $       12,000.00  48,000.00  $        7,800.00  31,200.00  $        7,200.00   $                    ‐    28,800.00  $     10,000.00  40,000.00  $             7,300.00   $                       ‐    29,200.00

 $               3.00  2,904.00  $                3.00  2,904.00  $                4.00  3,872.00  $                4.00   $                    ‐    3,872.00  $              3.00  2,904.00  $                     3.00   $                       ‐    2,904.00

 $             60.00  11,340.00  $            100.00  18,900.00  $             65.00  12,285.00  $             88.00   $              (9.25) 14,883.75  $            75.00  14,175.00  $                   55.00   $                       ‐    10,395.00

 $               5.50  10,450.00  $                2.00  3,800.00  $                5.00  9,500.00  $                2.40   $                    ‐    4,560.00  $              3.00  5,700.00  $                     1.25   $                       ‐    2,375.00

 $          112.00  92,960.00  $            100.00  83,000.00  $           110.00  91,300.00  $           115.00   $            (15.00) 83,000.00  $          100.00  83,000.00  $                110.00   $                       ‐    91,300.00

 $               1.00  2,931.00  $                0.75  2,198.25  $                1.00  2,931.00  $                0.50   $                0.40  2,637.90  $              0.80  2,344.80  $                     0.55   $                       ‐    1,612.05
A‐27 Painted Traffic Markings, 4", Yellow 3,266 LF
A‐28 Painted Traffic Markings, 24", White 48 LF
A‐29 Guardrail 384 LF
A‐30 Extruder Terminal (ET‐2000) 3 Each
A‐31 Controlled Release Terminals (CRT) 1 Each
A‐32 Standard Sign 37 SF
A‐33 Seeding, Schedule A Mix Including Water 16 Acre
A‐34 PCC Curb and Gutter (match existing) 71 LF

Schedule A ‐ Total

B‐1 Mobilization and Demobilization 1 LS

B‐2 Storm Water Pollution Prevention Plan 1 LS

B‐3 Traffic Maintenance 1 LS

B‐4 Trunk Road Water Testing 1 LS

B‐5 Trunk Road Water Disinfection 1 LS

Schedule B ‐ Total

Total Bid

 $               1.00  3,266.00  $                0.75  2,449.50  $                0.50  1,633.00  $                0.50   $                    ‐    1,633.00  $              0.80  2,612.80  $                     0.55   $                       ‐    1,796.30

 $               6.00  288.00  $              13.00  624.00  $                5.50  264.00  $                2.50   $                2.25  228.00  $              5.00  240.00  $                   22.00   $                       ‐    1,056.00

 $             31.00  11,904.00  $              32.00  12,288.00  $             35.00  13,440.00  $             28.00   $                    ‐    10,752.00  $            30.00  11,520.00  $                   80.00   $                       ‐    30,720.00

 $       3,450.00  10,350.00  $         3,500.00  10,500.00  $        4,370.00  13,110.00  $        3,000.00   $           100.00  9,300.00  $       3,800.00  11,400.00  $             5,500.00   $                       ‐    16,500.00

 $       4,350.00  4,350.00  $         4,500.00  4,500.00  $        4,600.00  4,600.00  $        3,800.00   $           100.00  3,900.00  $       4,000.00  4,000.00  $             4,400.00   $                       ‐    4,400.00

 $          105.00  3,885.00  $            200.00  7,400.00  $             45.00  1,665.00  $             95.00   $                0.50  3,533.50  $          150.00  5,550.00  $                   82.00   $                       ‐    3,034.00

 $       3,500.00  55,300.00  $         4,300.00  67,940.00  $        3,509.00  55,442.20  $        6,800.00   $      (4,805.00) 31,521.00  $       2,555.00  40,369.00  $             6,600.00   $          (3,000.00) 56,880.00

 $             30.00  2,130.00  $              85.00  6,035.00  $             37.00  2,627.00  $             26.00  1,846.00  $            35.00  2,485.00  $                   32.00   $                       ‐    2,272.00

2,101,125.62$    2,787,295.75$    2,601,192.80$    2,948,029.90$      1,758,058.00$   2,433,783.95$  

 $       1,500.00  1,500.00               $         3,000.00  3,000.00               $        3,500.00  3,500.00               $                0.01  0.01  $       1,500.00  1,500.00              $             1,000.00   $                       ‐    1,000.00

 $       7,000.00  7,000.00               $         8,000.00  8,000.00               $        2,500.00  2,500.00               $                0.01  0.01  $              0.01  0.01                     $             1,000.00   $                       ‐    1,000.00

 $       1,100.00  1,100.00               $       18,000.00  18,000.00             $        4,000.00  4,000.00               $      35,200.00   $    (15,200.00) 20,000.00  $       1,500.00  1,500.00              $             2,000.00   $                       ‐    2,000.00

 $     38,000.00  38,000.00             $       42,000.00  42,000.00             $        9,520.00  9,520.00               $        8,800.00   $        1,200.00  10,000.00  $     15,000.00  15,000.00           $           18,500.00   $                       ‐    18,500.00

 $     25,000.00  25,000.00             $         2,000.00  2,000.00               $      37,000.00  37,000.00             $        8,800.00   $        1,200.00  10,000.00  $     18,000.00  18,000.00           $             5,500.00   $                       ‐    5,500.00

72,600.00$         73,000.00$         56,520.00$          40,000.02$           36,000.01$        28,000.00$       

2,173,725.62$    2,860,295.75$    2,657,712.80$    2,988,029.92$      1,794,058.01$   2,461,783.95$  

Calculated Schedule A Total

Calculated Schedule B Total

Calculated Total Bid (Sch A + Sch B)

As‐submitted Total Bid

Difference

Acknowledged Addenda 1‐2
Signed Proposal
10% Bid Guaranty
Bidder Qualification Form
Affidavit of Non‐Collusion
MBE/WBE Compliance Statement
Interested Bidders List

2,101,125.62$    2,787,295.75$    2,601,192.80$    2,948,029.90$      1,758,058.00$   2,433,783.95$  

72,600.00$         73,000.00$         56,520.00$          40,000.02$           36,000.01$        28,000.00$       

2,173,725.62$    2,860,295.75$    2,657,712.80$    2,988,029.92$      1,794,058.01$   2,461,783.95$  

2,173,725.62$    2,915,599.45$    2,657,712.75$    2,988,029.92$      1,794,058.01$   2,461,783.95$  

‐$                     Sch A Total (55,303.70)$        Item A‐8 0.05$                    ‐$                       ‐$                    ‐$                   

Yes Yes Yes Yes Yes Yes
Yes Yes Yes Yes Yes Yes
Yes Yes Yes Yes Yes Yes
Yes Yes Yes Yes Yes Yes
Yes Yes Yes Yes Yes Yes
Yes Yes Yes No Yes Yes
Yes Yes Yes Yes Yes Yes

10 9 12 1 84
Prosser‐Dagg Const. Pruhs Construction Renegade Equipment, LLC Ridge Contracting, Inc. Scarsella Brothers Const. Southcentral Const. Inc.
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February 28, 2012 

Tom Cohenour 
Director of Public Works 
City of Palmer, Alaska 
1316A S. Bonanza Street 
Palmer, Alaska 99645 

~ HATTENBURG DILLEY & LINNELL 
~ Engineering Consultants 

File No. 08-029 

RE: Recommendation of Award - Site Preparation and Water System Extension 
Southwest Utility System Extension, Phase I Ia 

Dear Mr. Cohenour: 

We have reviewed the bids submitted for the above-referenced project and have noted the 
following bid irregularities: 

~ There is a $0.01 error in the Schedule A total price as submitted by GMC 
Contracting: the bid form reads $2,392,436.93; the extended unit prices sum to 
$2,392,436.92. 

~ There is a $55,303.75 error in the Schedule A total price as submitted by Pruhs 
Construction: the bid form reads $2,842,599.45; the extended unit prices sum to 
$2,787,295.75. 

~ There is a $0.05 error in the extended price for Item A-8 as submitted by Renegade 
Equipment: the bid form reads $1,199,732.1 0; the extended unit price calculates to 
$1,199,732.15 

~ Ridge Contracting did not submit an MBEJWBE Compliance Statement. 

The bids are summarized below: 

Rank Company Schedule A Schedule B Total 
1 Scarsella Brothers Construction $ 1,758,058.00 $ 36,000.01 $ 1,794,058.01 
2 Osborne Construction $ 1,904,773.65 $ 141,600.00 $ 2,046,373.65 
3 Granite Construction Co. $ 2,058,060.85 $ 53,000.00 $ 2,111,060.85 
4 Prosser·Dagg Construction $ 2,101,125.62 $ 72,600.00 $ 2,173,725.62 
5 JT A Construction $ 2,228,276.60 $ 36,400.00 $ 2,264,676.60 
6 Angayuk Construction Enterprises $ 2,329,547.1 0 $ 69,000.00 $ 2,398,547.10 
7 GMC Contracting, Inc. $ 2,392,436.92 $ 46,860.58 $ 2,439,297.50 
8 Southcentral Construction, Inc. $ 2,433,783.95 $ 28,000.00 $ 2,461,783.95 
9 Renegade Equipment, LLC $ 2,601 '192.80 $ 56,520.00 $ 2,657,712.80 

10 Pruhs Construction $ 2,787,295.75 $ 73,000.00 $ 2,860,295.75 
11 Construction Unlimited Inc. $ 2,677,695.00 $ 187,000.00 $ 2,864,695.00 
12 Ridge Contracting, Inc. $ 2,948,029.90 $ 40,000.02 $ 2,988,029.92 

Engineers Estimate $ 2,566,537.00 $ 65,500.00 $ 2,632,037.00 

Based on the above summary, we recommend award of the contract including the 
alternates, dependant on availability of funding, to Scarsella Brothers of Seattle, W A. 

3335 Arctic Boulevard Suite 100 
202 W. Elmwood Avenue Suite 1 

Anchorage Alaska 99503 
Palmer Alaska 99645 

Phone: 907.564.2120 
Phone: 907.746.5230 

Fax: 907.564.2122 
Fax: 907.746.5231 



RE: Recommendation of Award- SWX Phase /Ia Site Prep and Water Extension 
February 28,2012 
Page 2 of2 

Please call if you need anything further. 

Sincerely, 

HATTENBURG DILLEY & LINNELL 

y./~ 
W Chris Bowman, E.I.T. 

Project Engineer 

cc: David Lundin, HDL 

H:\jobs\08·029 Palmer Soulhwest Utility Ext. Ph. 11\08·029·08 Bid Services\site prep·water ext\ltr CB·TC rec award.doc 

--------------------------HliJHATTENBURGD!llEY&LINNELL 
Enj';lineerin$1 Consultants 
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